

Government of India
Ministry of Communications
Department of Posts
Mail Operations Division

CORRIGENDUM

Tender ID - 2024_DOP_814408_1


No. 20-02/2024-D

The following amendment in the Request for Expression of Interest document published on CPP Portal (<https://eprocure.gov.in/eprocure/app>) on 2/7/2024 for hiring of consultant for "Mail & Parcel Optimization Project (MPOP)" of the Department are hereby notified:

Sl. No.	Ref. No.	Existing Clause in REOI	Amended Clause in REOI						
1.	Section II: Appendix 1.0 Basic REOI Details	Existing Reference in REOI	Amended Reference in REOI						
		Through The Tender Inviting Authority (TIA)	ADG (Mail Operations) ADG (Mail Operations) DDG (Mail Operations) DDG (Mail Operations)						
2.	Section II: Appendix 8.0 About RFP that would follow – clause 10.3	Existing Reference in REOI	Amended Reference in REOI						
		Form of Contract from RFP	Time-based (inputs admeasurement) Lumpsum (with payment linked with deliverables)						
3.	Section IV: Terms of Reference (TOR) Para 3 – Scope of Work	This Para details the Scope of Work for consultant for "Mail & Parcel Optimization Project (MPOP)".	The scope of work for the consultancy services for "Mail & Parcel Optimization Project (MPOP)" has been revised. The revised Scope of Work has been attached as Annexure I.						
4.	Section IV: Terms of Reference (TOR) Para 4 Deliverables and Time Schedule	Completion Target Month of "T+6 to T+12" has been mentioned against the "Project Implementation" as is indicated below:	The Completion Target Month for "Project Implementation" may be read as "T+6 to T+18" as is indicated below:						
		<table border="1"> <thead> <tr> <th>Description of Deliverables</th> <th>Completion Target Month No</th> </tr> </thead> <tbody> <tr> <td>Project Implementation</td> <td>T+6 to T+12</td> </tr> </tbody> </table>	Description of Deliverables	Completion Target Month No	Project Implementation	T+6 to T+12	<table border="1"> <thead> <tr> <th>Description of Deliverables</th> <th>Completion Target Month No</th> </tr> </thead> <tbody> <tr> <td>Project Implementation</td> <td>T+6 to T+18</td> </tr> </tbody> </table>	Description of Deliverables	Completion Target Month No
Description of Deliverables	Completion Target Month No								
Project Implementation	T+6 to T+12								
Description of Deliverables	Completion Target Month No								
Project Implementation	T+6 to T+18								
5.	Part III: EOI Submission	Existing format (Form 2.2.1) provides for financial data for	Revised format (Form 2.2.1) (incorporated under Form 2.2)						

	Formats Form 2.2.1: Financial Statements	the previous 3 years.	has been attached as Annexure II , for providing financial data for the previous 5 years.
6.	Part III: EOI Submission Formats Form 2.2.2: Average Annual Turnover	Existing format (Form 2.2.2) provide for financial data for the previous 3 years.	Revised format (Form 2.2.2) has been attached as Annexure III , for providing financial data for the previous 5 years.

Encl. Annexure I, II & III


(Dushyant Mudgal)
DDG (Mail Operations)
Dated: 08/07/2024